


 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      040610 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 008960.00         PROJECT(S): STP-8960(00)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  BRIDGE ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.19 REMOVING EXISTING |               |          |     |          | 
  0010|BRIDGE                   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0020|                         |        189.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.24 COMMON BORROW     |               |          |     |          | 
  0030|                         |        415.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0040|                         |        285.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.082 STRUCTURAL EARTH |               |          |     |          | 
  0050|EXCAVATION - MAJOR       |        400.000|          |     |          | 
      |STRUCTURES               |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0060|COURSE - GRAVEL          |        694.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0070|9.5 MM NOMINAL MAX SIZE  |         60.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0080|12.5 MM, BASE            |        105.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.21 STRUCTURAL        |               |          |     |          | 
  0090|CONCRETE, ABUTMENTS AND  |        130.000|          |     |          | 
      |RETAINING WALLS          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.25 STRUCTURAL        |               |          |     |          | 
  0100|CONCRETE SUPERSTRUCTURE  |LUMP           |LUMP      |     |          | 
      |SLABS                    |               |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      040610 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 008960.00         PROJECT(S): STP-8960(00)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502.49 STRUCTURAL        |               |          |     |          | 
  0110|CONCRETE CURBS AND       |LUMP           |LUMP      |     |          | 
      |SIDEWALKS                |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.12 REINFORCING STEEL,|               |          |     |          | 
  0120|FABRICATED AND DELIVERED |      21230.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |503.13 REINFORCING STEEL,|               |          |     |          | 
  0130|PLACING                  |      21230.000|          |     |          | 
      |                         |KG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |507.0811 STEEL BRIDGE    |               |          |     |          | 
  0140|RAILING, 2 BAR           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |507.0812 STEEL APPROACH  |               |          |     |          | 
  0150|RAILING : 2-BAR          |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |508.14 HIGH PERFORMANCE  |               |          |     |          | 
  0160|WATERPROOFING MEMBRANE   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |515.21 PROTECTIVE        |               |          |     |          | 
  0170|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          | 
      |SURFACES                 |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |526.301 TEMPORARY        |               |          |     |          | 
  0180|CONCRETE BARRIER TYPE I  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |535.60 PRESTRESSED       |               |          |     |          | 
  0190|STRUCTURAL CONCRETE SLAB |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0200|SINGLE RAIL - GALVANIZED |          2.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0210|DELINEATOR POST          |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      040610 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 008960.00         PROJECT(S): STP-8960(00)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.55 GUARDRAIL TYPE 3  |               |          |     |          | 
  0220|- SINGLE RAIL  m         |         91.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.59 GUARDRAIL TYPE 3  |               |          |     |          | 
  0230|- 4.5 M RADIUS AND LESS  |         16.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.76 MODIFIED          |               |          |     |          | 
  0240|ECCENTRIC LOADER         |          2.000|          |     |          | 
      |TERMINAL                 |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0250|                         |         75.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0260|PROTECTION  m3           |         20.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0270|                         |         35.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0280|NUMBER 2 - PLAN QUANTITY |          7.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0290|QUANTITY                 |          7.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0300|GEOTEXTILE               |         80.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.711 WHITE OR YELLOW  |               |          |     |          | 
  0310|PAINTED PAVEMENT MARKING |        220.000|          |     |          | 
      |LINE (PLAN QUANTITY )    |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0320|STRAIGHT TIME            |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      040610 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 008960.00         PROJECT(S): STP-8960(00)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0330|EXCAVATOR (INCLUDING     |         10.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0340|OPERATOR)                |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.15 ROLLER, EARTH AND |               |          |     |          | 
  0350|BASE COURSE (INCLUDING   |         10.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0360|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.22 FRONT END LOADER  |               |          |     |          | 
  0370|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |637.071 DUST CONTROL     |               |          |     |          | 
  0380|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0390|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.31 TYPE I BARRICADE  |               |          |     |          | 
  0400|                         |         30.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0410|SIGNS                    |         40.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.361 MAINTENANCE OF   |               |          |     |          | 
  0420|TRAFFIC CONTROL DEVICES  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0430|                         |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:      040610 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 008960.00         PROJECT(S): STP-8960(00)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0440|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0450|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0460|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 



   Whitneyville 
   Dan Hill Bridge 
   STP-8960(00)X 
   June 10th, 2004 
 

SPECIAL PROVISION 
SECTION 107 

  
 

PROSECUTION OF WORK 
AND 

SUPPLEMENTAL LIQUIDATED DAMAGES 
 

 
The contractor shall plan and conduct operations in such a manner that the bridge 
may be closed to two-way traffic for not more than Thirty (30) Calendar days 
during the entire length of the contract. The 30 day bridge closure shall be 
consecutive Calendar days and shall not start prior to July 6th, 2004. 
 
Once the contractor commences work on this project, the work shall be continuous 
through completion. 
 
The contractor shall have the roadway open to two-way traffic on or before August 
27th, 2004. Disincentives will be assessed to the contractor at the rate of Two thousand 
U.S. dollars ($2000.00) per day for each day that the bridge remains inaccessible to two-
way traffic beyond the above mentioned time.  
 
The Contractor shall have the bridge completed by November 19th, 2004. 
Supplemental liquidated damages will be assessed to the contractor at the rate of One 
thousand U.S. dollars ($ 1000.00) per day for each day that the bridge remains 
incomplete beyond the above mentioned time. 
 
This assessment of liquid damages will be in addition to the liquidated damages specified 
in section 107 of the Department of Transportation Standard specification.  
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SPECIAL PROVISION 
SECTION 652 

 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.01 Description:  The following paragraph is added: 
 
The Contractor will be required to provide a traffic control plan to the Highway Construction Engineer 
within five days after award for review and approval.  The traffic control plan shall be designed and 
stamped by a registered Professional Engineer - State of Maine Registration. The Contractor shall 
provide a Traffic Control Supervisor who will be responsible for providing traffic control management in 
compliance with the contract and the Manual of Uniform Traffic Control Devices (MUTCD), including 
supervision of personnel for the installation, inspection, maintenance and removal of all traffic control 
devices on the project.  No disruption to traffic will be allowed, except road signing, before the 
TCP is reviewed and approved by the Construction Manager and Division Traffic Engineer. 
The Resident Engineer shall authorize the presence of any uniformed Traffic Control Officer 
(Maine State Police, Town/City Police, or sheriff) when needed during traffic disruption. 
Uniformed traffic control officers will be paid for by the department and shall not be included 
in the Contractor’s contract price for item 652.39 Work Zone Traffic Control. 
 
652.09 Flaggers: The first paragraph is revised as follows: 
 
The Contractor shall furnish flaggers who have been trained and certified.  Training will consist of class 
and video instruction.  Courses will be reviewed by the Department and the Contractor will furnish the 
Resident Engineer a list of certified flaggers prior to the start of work. 
 
652.15 Method of Measurement: This entire Subsection is revised to read: 
 
Traffic Control Supervisor, installation, and maintenance of traffic control devices, will be measured as 
one lump sum for all work authorized and performed. The traffic control plan shall be developed in 
accordance with Part VI of the M.U.T.C.D. The flaggers shall be paid for under a separate item. 
 
652.16 Basis of Payment: Traffic Control will be paid for at the contract lump sum price.  Payment will 
be full compensation for the Traffic Control Supervisor, for signs, channeling devices, and maintenance 
of all items used in the traffic control plan for the project.  
 
Maintenance includes:  replacing devices and signs damaged, lost, or stolen, and cleaning and moving as 
many times as necessary throughout the life of the contract.                                                                            
 
Flaggers shall be paid under item 652.38 on an hourly basis with no additional payment for overtime.  
The price shall be full compensation for hiring, transporting, equipping, supervising and paying flaggers 
and for all overhead and incidentals necessary to complete the work.  
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The Lump Sum will be paid as follows: 33% once the final Traffic Control is approved and the initial 
controls are in place and certified by the Contractor’s Traffic Control Supervisor. The remaining 67% 
will be paid as work progresses.  The plan shall carry a 10% contingency within its Lump Sum price to 
cover any additional traffic control measures that may be required by the Engineer during construction. 
Any measures above 10% will be paid as Extra Work on the project.  
  
There will be no payment for work done under these two items after the expiration of contract time. 
 
 Payment will be made under: 
 
 Pay Item     Pay Unit 
 
 652.39 Work Zone Traffic Control  Lump Sum 
 652.38 Flaggers    Hourly 
 




